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2. uUfu (EARTHWORK)
2.1 mumwﬂmasqmma

1 2.1.1 mumq"dmassqmma VUINNAN
(CLEARING AND GRUBBING)

2.2 UAAAUNIS (ROADWAY
EXCAVATION)
2 2.2.1 ufinfU (EARTH
EXCAVATION)

2.3 UAUAUNIY (EMBANKMENT)

3 2.3.1 MUAUDNAUNIG (EARTH
EMBANKMENT)
3. IUTINUNIUAEAUTNT (SUBBASE
AND BASE COURSES)
3.1 UTEINUING (SUBBASES)

4 3.1.1 muiaaﬁumﬁa@maim

(SOIL AGGREGATE SUBBASE)

o

(TanAnidoniiug)

audl.

au.d.

audl.

6,392.000

313.220

6,123.220

1,534.080

3.90

22.80

273.76

280.50

24,928.80

7,141.41

1,676,292.70

430,309.44

1.3838

1.3838

1.3838

1.3838

5.39

31.55

378.82

388.15

34,496.47

9,882.28

2,319,653.83

595,462.20
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3.2 mu"j’a@iaﬂéﬁamamauﬂ%m

(MATERIALS TO CONTROL PUMPING
UNDER CONCRETE PAVEMENT)
5 3.2.1 yumsesedlaianemeundn
(SAND CUSHION UNDER CONCRETE
PAVEMENT)

3.3 91ulvians (SHOULDER)

6 3.3.1 fulnamsianinasi (SOIL
AGGREGATE SHOULDER) (ug)
4. 91N (SURFACE COURSES)

4.1
MUY ALALATLIUARDUNSA
(PORTLAND CEMENT CONCRETE
PAVEMENT)
I 4.1.1
RavnsUasnuauadiuuAnounsaMuT

..... %3.(PORTLAND CEMENT CONCRETE

PAVEMENT)Azmzunsamndn)
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au.dl.

319.600

127.840

6,392.000

893.57

319.41

392.20

285,584.97

40,833.37

2,506,942.40

1.3838

1.3838

1.3838

1,236.52

441.99

542.72

395,192.48

56,505.21

3,469,106.89
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MGG X FN
8 a1.2 5@89{@@@%8’]&]@’]%"{]’3’]& U 124.000 236.98 29,385.52 1.3838 32793 40,663.68
(EXPANSION JOINT)
9 4.1.3 5@8(;]'@Lﬁaﬁmmqym'g’]q LURNT 512.000 175.30 89,753.60 1.3838 242.58 124,201.03
(CONTRACTION JOINT)
5. 91lATas8 (STRUCTURES)
10 51 qquﬁaﬂaymauﬂ%mﬁ%umﬁﬂ . 35.000 1,448.98 50,714.30 1.3838 2,005.09 70,178.44
(R.C.PIPE CULVERTS) @u1a  0.60 4.
11 6. UFAfRL (EARTH EXCAVATION) AUl 1.000 22.80 22.80 1.3838 31.55 31.55
12 7 delasenas set 1.000 3,000.00 3,000.00 1.3838 4,151.40 4,151.40
37UINATINANN 7,119,525.46
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